



FRONT ELEVATION




SIDE ELEVATION



REAR ELEVATION


- Materials Schedule
- 1 Walls: Abbeydale Red Multi Brick
 - 2 Walls: Smoked Yellow Multi Brick
 - 3 Walls: Render
 - 4 Roof and Canopy: Dark Grey Roof Tiles
 - 5 Windows: Signal Grey Upvc
 - 6 Fascia Board: Black Upvc
 - 7 Rainwater Goods: Black Upvc
 - 8 Door: Type and Colour Based on Materials Layout



GROUND FLOOR

FLOOR AREA: 33.30m² (32.70m²)


TOTAL FLOOR AREA: 83.42m² (82.22m²)



FIRST FLOOR

FLOOR AREA: 33.30m² (32.70m²)

FLOOR AREA INC MASTER BED 1: 50.12m² (49.52m²)



SIDE ELEVATION

PLANNING

<div>Notes</div> <div><div>— Copyright in this drawing remains the property of BM3 Architecture Limited.</div><div>— Do not scale this drawing. Work to figured dimensions only.</div><div>— Contractors and consultants are to advise BM3 Architecture Limited of any discrepancies.</div></div>	Revision	Date	By	Chkd	Project			Drawing			Client		<div><div>BM3</div></div>
	A Materials Schedule Added.	17.03.20	BR	PS	SOUTHWATER WAY			RINGWOOD			LOVELL		
	B Material Schedule updated. Fascia Colour changed to Black.	20.05.20	BR	PS	TELFORD			3 BED 5 PERSON					
	C Side Elevation Added.	19.06.20	BR	PS									
	D Windows position updated. Eaves Lifted by 150mm. Material Schedule Updated.	19.06.20	BR	PS									
	E Excluded area calculation for garage area.	12.08.20	BR	PS	Scale	Dated	Job No.	Drawing No.	Drawn by	Checked	CiSfb Element	Revision	
					1:100@A3	04.03.2020	71167	D13	BR	PS	PLANNING	D	